STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9
NUMBER OF BI DDERS 4
Bl D RANK

04/ 07/ 05
08- 0F4404

08- SBD- 18-97.5/101.0

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HML

767,712. 00

796, 575. 00

872,278. 00

905, 305. 00

Bl D

SUMMARY

I N SAN BERNARDI NO COUNTY | N
VI CTORVI LLE FROM JUNCTI ON 18 AND

395 TO CAHUENGA ROAD

RUBBERI ZED ASPHALT CONCRETE OVERLAY

714, 680. 00
Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER 53, 032. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 11/ 05
CONTRACT CODE 'D '
13 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ORTI Z ASPHALT PAVI NG COVPANY

P O BOX 883
COLTON CA 92324

SULLY M LLER CONTRACTI NG
COVPANY

17540 TURNER ROAD

VI CTORVI LLE CA 92392
VANCE CORPCORATI ON

2271 N LOCUST AVENUE
RIALTO CA 92377

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

FAX

FAX

FAX

FAX

909 382-2233
00814766
909 382-2234

760 241-3185
00747612
760 243-8056

909 355-4333
00414567
909 355-4339

831 724-1011
00000089
831 768-4021

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

20
EST 7.42

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- 0F4404
08- SBD- 18- 9
04/ 07/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
04/ 11/ 05

UMMARY OF REMAI NI NG BI DDERS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PRECI SI ON COLD PLANI NG
TEMECULA CA

SM TH AND SON
FALLBROOK CA

SUDHAKAR COVPANY
RI ALTO CA

THOVAS AND PRATT
EL SOBRANTE CA

TRAFFI C LOOP CRACKFI LLI NG I NC

ANAHEI M CA

W C C CONSTRUCTORS
LUCERNE VALLEY CA

| TEM 6

I TEMS 3 AND 4

I TEM5 10 THRU 12

I TEM 1

| TEM 13

| TEMS 5 AND 8 (PORTI ON)



08- OF4404 Bl D245

08- SBD- 18-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 07/ 05 04/ 11/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTRCL PROGRAM
FOUNTAI N VALLEY CA
GLOBAL ROAD SEALI NG LOOP DETECTCRS
WESTM NSTER CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PRSI COLD PLANE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
VVCE MONUMENTS

VI CTORVI LLE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
P O BOX 8068

FOUNTAI N VALLEY CA

GLOBAL ROAD SEALI NG LOOP DETECTORS
6341 KLAVATH DRI VE
WESTM NSTER CA

K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
6084 W HURLEY AVENUE
VI SALI A CA

CONTI NUED ON NEXT PAGE



08- OF4404 Bl D245

08- SBD- 18-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 07/ 05 04/ 11/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MANHOLE ADJUSTI NG RESET SURVEY MONUMENTS
9500 BEVERLY ROAD
Pl CO RI VERA CA

PAVEMENT RECYCLI NG COLD PLANE ASPHALT CONCRETE
121 N MAIN STREET

Rl VERSI DE CA

STERNDAHL ENTERPRI SE STRI PI NG AND MARKI NG

1621 FI RST STREET
SAN FERNANDO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GLOBAL ROAD SEALI NG I NC LOOP DETECTOR
VEESTM NSTER CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08- 0F4404 Bl D245

08- SBD- 18- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 07/ 05 04/ 11/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 110. 00 1, 110. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 600. 00 3, 600. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 100. 00 6, 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 300. 00 23, 300. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 750. 00 5, 500. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 121, 000 1. 30 157, 300. 00
7 034048 RESET SURVEY MONUVENTS EA 21 960. 00 20, 160. 00
8 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 5, 890 78. 00 459, 420. 00
9 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 66 460. 00 30, 360. 00
10 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 370 34. 60 12, 802. 00
11 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 31, 400 . 66 20, 724. 00
( SPRAYABLE)
12 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 620 2.80 7,336. 00
13 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 20, 000. 00 20, 000. 00

TOTAL 767,712. 00



08- OF4404 Bl D245
08- SBD- 18-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 07/ 05 04/ 11/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 000. 00 1000. 00 2, 000. 00 2000. 00
2 1, 300. 00 1300. 00 1, 000. 00 1000. 00 24,000. 00 24000. 00
3 4, 600. 00 4600. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00
4 66, 806. 00 66806. 00 94, 888. 00 94888. 00 101, 475. 00 101475. 00
5 1, 000. 00 2000. 00 2,500. 00 5000. 00 7,500. 00 15000. 00
6 1.35 163350. 00 1.45 175450. 00 1.60 193600. 00
7 400. 00 8400. 00 800. 00 16800. 00 1, 000. 00 21000. 00
8 82. 00 482980. 00 84. 00 494760. 00 75. 00 441750. 00
9 290. 00 19140. 00 330. 00 21780. 00 300. 00 19800. 00
10 19.50 7215. 00 35. 00 12950. 00 32.00 11840. 00
11 . 65 20410. 00 .70 21980. 00 .70 21980. 00
12 2.70 7074. 00 3.50 9170. 00 3. 00 7860. 00
13 12, 300. 00 12300. 00 12, 500. 00 12500. 00 35, 000. 00 35000. 00
TOT 796, 575. 00 872,278. 00 905, 305. 00




